

Farasi Villas (Abidjan) Archviz & Branding Proposal

PROJECT DESCRIPTION

Brief

This is a comprehensive proposal to design the signature spatial look and feel for the Farasi Residential Villas in Abidjan, Côte d'Ivoire

We'll be looking to design the ultimate experience that the development will leverage on matters marketing its unique selling Proposition to its target clients. The design scope will involve the visualization of all key primary spaces, from the general estate outlook and facade details to club house and unique targeted retail fronts to premium experiences within the development

Key Objective

To develop the explore the best possible ideas for the look of the spaces, visualize them in the right SCALE AND PROPORTIONS FOR CONSTRUCTION AND OFF-PLAN MARKETING.

By developing these Visual renders and Walkthrough of the exterior and interior spaces, it will NOT only make it easier for decision making on the materials to use and cost husbandry BUT also highlight unique features and selling points of each space to captivate potential buyers and investors prior and after implementation.

WORK SCOPE

The project will be divided into four main Sections

1. PROJECT BRAND IDENTITY DESIGN
2. EXTERIOR & INTERIOR DETAILS
3D STILL VISUALIZATION
3. 3D ANIMATION WALK-THROUGH
4. 2D TECHNICAL DRAWINGS

See Project Scope and Deliverables in Sections A, B & C Respectively

Key Deliverables

1. Develop the complete signature brand look for the Farasi Villas Estate Complex using brand logo, color schemes, patterns & supporting collaterals
2. The 3D visualization of Key Establishment exterior and interior spaces to developer's and client input scope
3. The 3D animated Brand Film highlighting of Key Project features and ammenities



SECTION A. DEVELOPING THE BRAND IDENTITY

GOAL / OBJECTIVE

The goal is to create a representation of what this Project is- ITS IDENTITY. Here we'll bring the visual look and the story or reputation appropriate for the residence under one umbrella to create the image we'd like our audiences to have. The identity will be built to be evident across all touch points where customers and relevant others will come into contact with the brand.

1. BRAND ORGANIZATION

This first stage will include research and exploration of ideas from naming to listing all channels to be used for launch, marketing and selling of the Farasi Villas Properties. We will also make a decision on which TOUCH POINTS should receive all the leads, ie Social Media Marketing Templates and deploy necessary 'plug and play' assets to facilitate the efforts

2. VISUAL DESIGN DELIVERABLES

This stage includes design of the brand visual symbols:

- The Project Brand logo 1/5 Variations
- Brand colors
- Brand typeface
- Brand patterns
- Brand Iconography Style

This brand collaterals and assets to be designed are listed below:

PRINT VISUALS

- Stationery (cards, letterheads)
- Marketing Brochure
- Buyer Onboarding documents
- Brand Folders
- Street Banners & Billboards
- Brand merchandize and gift items
- Wayfinding Graphics & Signages
- Brand Launch Event Concepts

DIGITAL VISUALS

- Social media templates
- Digital banners
- Email signature templates
- Buy-on Website UX/UI

BRAND ASSETS

- Expansive Brand Style Guide

(All Branding components and collaterals shall be documented in a detailed brand styling guideline booklet to ensure consistency, across this and upcoming projects under the same brand)

4. CLIENT ADDITIONAL COMMENTS (This section ONLY)

Sign Here _____

Sign Here _____

1. EXTERIOR VISUALIZATION

- Full Site Plan
- Main Gates & Front Facade
- General Site Landscaping
- Building Facades: 2 Typology Block Details
- Club House
- Outdoor Pool Area & Gardens
- Main Access Street- Lighting & Sidewalks
- Executive Experiences ie Gym Studio
- Outdoor Restaurant

INTERIOR DESIGN & VISUALIZATION

1. BLOCK TYPE 001

- Main Entry
- Main Lounge
- Dinning Area
- Main Kitchen
- Cloak Room
- Stairwell & Understair Landing
- Outdoor Varandas & Balconies
- Guest Bedroom + Bathroom
- Bedroom 001
- Bedroom 002
- Family Room
- Master Bedroom
- Master Bathroom
- Master Walk In
- Garage w/ Staging

2. BLOCK TYPE 002

- Main Entry
- Main Lounge
- Dinning Area
- Main Kitchen
- Cloak Room
- Stairwell & Understair Landing
- Outdoor Varandas & Balconies
- Guest Bedroom + Bathroom
- Bedroom 001
- Bedroom 002
- Family Room
- Master Bedroom
- Master Bathroom
- Master Walk In
- Garage w/ Staging

3. CLIENT ADDITIONAL COMMENTS (This section ONLY)

Sign Here _____

Sign Here _____

DELIVERABLES IN DETAIL

Photorealistic Renders & Working Drawings to Capture the following components:

- Furniture layout & Design
 - Wall & Floor Finish to Interior Design detail i.e Paint, Tilework, laminates & Texturised Effects
 - Ceiling Design
 - Cabinetry & Technical Installations
 - Lighting & Plumbing fixtures
 - Soft Furnishing staging
 - 2D Layout Rendered Floorplans
 - Fullsite Drone views
-

3D-ANIMATION VIDEO DELIVERABLES

1. EXTERIOR VISUALIZATION FRAMES

- Full Site Aerial Views
- Main Gate & Streetside Approach
- Front side Perimeter Facade
- Primary Units Facade- 2 Typologies
- Club House Approach
- Pool Area & Tropical Landscaping Detail

2. INTERIOR VISUALIZATION FRAMES

- Gym +Spa
- Rooftop Restaurant
- Primary Units Interior Spaces
- Main Entry + Main Lounge
- Dinning + kitchens
- Bedrooms + Cloakroom
- Master Bedroom+ Master Bathroom Suite
- Family Spaces + Balconies

3. CLIENT ADDITIONAL COMMENTS (This section ONLY)

Sign Here _____

Sign Here _____

STAGE 1 : - Preliminary brief review
 - Consolidation of relevant materials
 - General Analysis Report
 - Concept Scope & MoodBoard

2 WEEK

STAGE 2 :- 3D Full Site Massing: All Site Structures
 - Landscaping, Parking + Gardens
 - Commence Primary Units Exterior Detail
 - Initiate Brand Styling Development

3 WEEKS

STAGE 3 : - Initial Interior Design Massing
 - Groundfloor +First Floor Spaces
 - Initial Sampling of Concept Renders
 - Finalization of Brand Identity

2 WEEKS -Test Renders for Approval

STAGE 4 :- Final Exterior Facade Visualization
 - Interior Spatial Final Renders
 - Finalization of Marketing Collaterals
 Eg Project Brochure

1.5 WEEKS-Final Renders Approval for Step 5

STAGE 5 : - 3D FlyThrough Animation Render Scenes
 - Post Processing + Compilation

2 WEEKS -Final Submission

SECTION E: DESIGN TERMS OF ENGAGEMENT

1. Atleast 2- 3 static renders per space while For 3D Animation visualization We'll provide 4K 2> Min Video
2. Time of Day in visualization for exterior spaces - Alternating Daytime Evening views.
(this view will allow us to showcase the spaces in both day light and artificial evening lights)
3. There are unlimited revisions, all to be submitted in ONE phrase after client approval before proceeding to to the next stage, this ensure seamless delivery of design deliverables.
4. Client shall provide all necessary material eg Plans and Schedules required to ensure seamless delivery of project deliverables in scope. Additional work, or schedules out of scope may attract additional costs at standard studio rates to be disclosed upon enquiry.
5. Interllectual Property Rights of Digital Products emerging from the delivery of services rendered remain in DRENLA VENTURES LIMITED ownership adn ONLY fully transferred for use by client upon settlement of final Installment of the mutually agreed project fees. **See Est. Quotation #DNR-MAY-010**

Kindly note that upon acceptance of these **Terms of Engagement**, this proposal and all details contained herein shall be considered legally binding with respect to the services rendered by **DRENLA VENTURES LIMITED** (hereafter referred to as the “**Designer**”) to
 (hereafter referred to as the “**Client**”).

This agreement covers all deliverables listed under Sections A, B & C, including any client-approved comments or mark-ups signed off on good-will and mutual agreement by both parties.

QUOTE ESTIMATE

CLIENT

FARASI VILLAS
(ABIDJAN)

SCOPE

REAL ESTATE ARCHVIZ
MARKETING & BRANDING
SCOPE

INVOICE

DNR-MAY-010

DATE

13/05/2026

QUOTATION NUMBER

DNR. MAY 010

QUOTATION DATE

12th May 2026

CONTACT NAME

ARCH. VICTOR

ITEM & DESCRIPTION

UNIT COST(\$)

QTY

AMOUNT(\$)

✓ Real Estate Brand Identity Package

(Ref. Project Brief Section A Deliverables
Commercial Development KPIs)

3,500

1

3,500. 00

✓ Commercial 3D Visualization Package

(Ref. Project Brief Section B1)

16,000

1

16,000. 00

Exterior Facade & Landscaping

3D Massing & Design

Select Typology (2) Elevation & Facade Profiles
General Sitemap, Club House

Conceptual Interior 3D Design Massing

Rendering & Staging

Select Typology (2) Elevation & Facade Profiles
General Sitemap, Club House

Real Estate Brand Launch Marketing Video

4K, Detailed Interior + Exterior Scene 3D Renders,
<2 Minute 30FPS Brand Animation Video

2D Detailed Working Drawings

Interior Design Technical Working Drawings,
Cabinetry, Feature Installations, Ceiling Plans,
Plan View Rendered Floor Plans

Sub Total:

USD 19,350. 00

V.A.T [16%]

N/A

Total Amount:

USD 19,350. 00

Kindly Note estimate costs provided is VAT Exclusive

PAYMENT SCHEDULE:

50% to be before project commencement

40% to be paid after Stage 4

10% to be paid after after final deliverable in Stage 5

PAYMENT INFO:

A.C Name: DRENLA VENTURES LIMITED

A.C No: 1324679069

Currency: KES

Swift Code: KCBLKENX

Clearing Code: 01340

Branch: KCB Karen Platinum Waterfront Centre

Address: P.O. Box 24590-00502 Karen



AUTHORISED SIGN:



drenla.com

hello@drenla.com
+254 759 9471 8344, Dennis Prit Rd, Kilimani
Nairobi, Kenya

QUOTE ESTIMATE

CLIENT

FARASI VILLAS
(ABIDJAN)

SCOPE

REAL ESTATE ARCHVIZ
MARKETING & BRANDING
SCOPE

INVOICE #

DNR-MAY-010

DATE

13/05/2026

Please read and understand all terms of listed before signing below

CLIENT CONTACT:

ARCH. VICTOR

[DESIGN INFINITY ARCHITECTS]

+254 722 172 037

SIGNATURE

DRENLA VENTURES:

MR MBUYA ADRIAN

[HEAD OF DESIGN]

+254 759 947 183

SIGNATURE

MAY, 2026



drenla.com

Thank for choosing to do business with us

hello@drenla.com
+254 759 9471 83

44, Dennis Prit Rd, Kilimani
Nairobi, Kenya